
 
TO: Potential Bidders for IFB #753 – District and J & DR Courthouse Roof 

Replacement           

 

FROM:  Lucy Huffman, Procurement Specialist 

 

DATE:  April 12, 2023 

 

SUBJECT: Addendum #1 – Questions and Notes from the Pre-Bid on 4/4/2023  

(5 pages) 

 

Questions: 

 

Q-1  Any restrictions to working weekends, holidays or after normal business hours ?   

A-1  Weekend work is encouraged.  There are certain times when noise levels should be kept at a 

minimum.  Most Mondays are busy days for the courts. Court sessions on the second floor are 

usually finished by 1:00pm.  It is preferred that demo/ construction that would cause significant 

noise levels over the second floor courtroom area be scheduled when court is not in session.  

(See Exhibit A, Court Schedule)   

 

Q-2  Is replacement of the “pigeon walk” to be part of this project? 

A-1  Yes, first floor roof in center of west elevation to match new metal roof. 

 

 

Notes from the Pre-bid Meeting: 

 

• County will work with successful bidder to develop a more detailed “parking plan/ lay 

down area” before demo/ construction begins 
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• Demolition waste from the project may be taken to the County’s North Landfill at Cutler 

Lane in Atlantic, VA.  Tipping fees will be waived if 24 hour notice is given to the 

Project Manager, Andy Nunnally. 

• Specs are to include removal of current "lightening protection” and reinstallation of same. 

• Bids should be priced as “turn-key.” 

• Roof-top unit will remain in operation. 

• Power lines – safety precautions must be engaged to avoid contact with lines. 

• Successful bidder must supply work- crew with portable restroom facility due to building 

access limitations. 

• Magistrate’s entrances (front and rear) remain accessible at all times during the project. 

• Railing on the back side of roof must remain in place.  It is welded and is part of the 

building structure.   

• Target date for Project Award:  Wednesday, May 17, 2023 

• Project installation details will default to “manufacturer’s” warrantable details. 

 

 

*The standard “Court Schedule” is attached as “Exhibit A.”   

 

 

 

 
ALL OTHER SPECIFICATIONS AND TERMS & CONDITIONS REMAIN AS ISSUED IN THE 

ORIGINAL INVITATION FOR BIDS. 
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Exhibit A 
Standard Court Schedule  
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